STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 28
NUVBER OF BI DDERS 8
PROGRAM ELEMENTS
Bl D RANK

04/ 12/ 00
06- 338624

06- MAD- 152-6. 9/ 15. 6

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N MADERA COUNTY NEAR CHOWCHI LLA AT
VARI QUS LOCATI ONS

W DEN AND REPLACE BRI DGES

Bl D245
PAGE 1
04/ 13/ 00
CONTRACT CCDE 'B '
87 CONTRACT | TEMS

FEDERAL AlD ACNH P152- (060) E
ACBH- P152- (060) E
NH- P152- (060) E

TOTAL NUMBER OF WORKI NG DAYS

360

PERCENT UNDER EST 15. 60

916 852-5530
00745029
916 852-5533

916 635-9370
00331359
916 635-1527

408 227-2735
00772589
408 227-8128

916 334-1221
00286430
916 334-0562

916 686-5030
00439713

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HA21 4, 605, 000
ENG NEERS EST 4,294, 000. 00 AMOUNT UNDER 669, 800. 00
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

3, 624, 200. 00 5 VI KI NG CONSTRUCTI ON  COVPANY
I NC
11050 D FOLSOM BLVD FAX
RANCHO CORDOVA CA 95670

3,678,444.00 6 C C MYERS I NC
P O BOX 2948 FAX
RANCHO CORDOVA CA 95741-2948

3, 681, 374. 00 3 F C 1 CONSTRUCTI ON | NC
90 GREAT OAKS BLVD STE 105 FAX
SAN JOSE CA 95119

3, 862, 814. 00 4 M C M CONSTRUCTI ON | NC
P O BOX 620 FAX
NORTH HI GHLANDS CA 95660

3, 890, 301. 00 1 BENCO CONTRACTI NG AND
ENG NEERI NG | NC
9888 KENT ST FAX

ELK GROVE CA 95624

916 685-1459



06- 338624

06- MAD- 152

04/12/00
6 3, 897, 000. 00
7 4,236, 849. 00

8 4,529, 855. 60

MORRI SON KNUDSEN CORPCRATI ON

P O BOX 600
H GHLAND CA 92346
SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539
AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613

909 426-4200
00000178
FAX 909 862- 8433

530 365-3930
00494255
FAX 530 365-5465

559 299-3290
00631980
FAX 559 299- 3503

Bl D245
PAGE 2
04/ 13/ 00



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LOOM S CA

A C L CONSTRUCTI ON
POMONA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CAL NEVA CONSTRUCTI ON
LOOM S CA

CASE PACIFIC
HAYWARD CA

CENTRAL FENCE COVPANY
SACRAMENTO CA
CONTRACTORS CHEM CAL
HAYWARD CA

E L WLLS

FRESNO CA

E R C CONTRACTI NG
RCSEVI LLE CA

K R C SAFETY

VI SALI A CA

LEES PAVI NG

GOSHEN CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

BARRI ER RAI L

TI EBACKS AND PRESTRESSI NG

BRI DGE REMOVAL

PI LE DRI LLI NG

GUARD RAI L

JO NT SEALS

REI NFORCI NG STEEL

LANDSCAPI NG

STRI PI NG

ROAD WORK



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
04/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STROER AND GRAFF
ANTI OCH CA

PI LE DRI LLI NG



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AGRA FOUNDATI ON
RI CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA
CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA

E L WLLS

FRESNO CA

E R C CONTRACTI NG
RCSEVI LLE CA
HARBOR COVPANY
SAN DI EGO CA

K R C SAFETY

VI SALI A CA

LEES PAVI NG

VI SALI A CA

LEES PAVI NG

VI SALI A CA

STROER AND GRAFF
ANTI OCH CA

CONTI NUED ON NEXT PAGE

CAST I N DRI LLED HCOLE PI LI NG

TI EBACK ANCHORS AND POST TENSI ONI NG

CONCRETE BARRI ER

FENCE AND METAL BEAM GUARD RAI L

REBAR

ERGCSI ON CONTROL AND LANDSCAPE

BRI DGE DEMCLI TI ON

STRI PI NG AND MARKI NG

ASPHALT CONCRETE PAVEMENT AND GRI ND ASPHALT CONCRETE
ROAD EXCAVATI ON, | MPORTED BORROW BASE, DRAI NAGE

PI LE DRI VI NG



06- 338624 Bl D245

06- MAD- 152 PAGE 6
04/12/00 04/ 13/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SUM T ELECTRI C ELECTRI CAL
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

LI NCOLN CA

A C L CONSTRUCTI ON TYPE 25 BARRI ER AND RELATED ( PARTI AL)

POMONA CA

ARC LYTE WELDI NG PI LI NG AND RELATED ( PARTI AL)

SANTA ANA CA

AVAR CONSTRUCTI ON POST TENSI ON, TI EBACKS AND RELATED ( PARTI AL)
CAVPBELL CA

BOBBI E MACK GRI NDI NG ASPHALT GRI NDI NG AND RELATED ( PARTI AL)

VI SALI A CA

CENTRAL FENCE METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
SACRAMENTO CA

CONTRACTORS CHEM CAL JO NT SEAL AND RELATED ( PARTI AL)

HAYWARD CA

FONTANA STEEL REBAR AND RELATED ( PARTI AL)

RANCHO CUCAMONGA CA

HARBOR COVPANY | NC BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
04/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

K R C SAFETY CO

VI SALI A CA

KARLESKI NT CRUM

SAN LU S GBI SPO CA
MALCOLM DRI LLI NG

SQUTH SAN FRANCI SCO CA
TOM MAYO CONSTRUCTI ON
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG CONSTRUCTI ON AREA AND ROADSI DE S| GNS ( PARTI AL)
EROSI ON CONTROL, LANDSCAPE AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

AVAR CONSTRUCTI ON
CAMPBELL CA
CTM

RANCHO CORDOVA CA
E L WLLS

FRESNO CA

HARBOR COVPANY
SAN BERNARDI NO CA
KRC

VI SALI A CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

PRESTRESSI NG AND Tl EBACKS

CONCRETE BARRI ER

REBAR

DEMOLI TI ON

STRI PI NG



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
04/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MALCOLM DRI LLI NG

SQUTH SAN FRANCI SCO CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA

W JAXON BAKER

REDDI NG CA

Bl DDER | D NAME AND ADDRESS

CAST IN DRI LL HOLE

FLASH NG BEACON

ROADWORK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AGRA FOUNDATI ON

RI CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA
CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA
CONTRACTORS CHEM CAL
HAYWARD CA

E L WLLS

FRESNO CA

E R C CONTRACTI NG
RCSEVI LLE CA

CONTI NUED ON NEXT PAGE

PI LI NG (PARTI AL)
PRESTRESSI NG

BARRI ER

METLA BEAM GUARD RAI L
JO NT SEAL

REBAR

H G-VWAY PLANTI NG AND EROSI ON CONTROL



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
04/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HARBOR COVPANY

SAN BERNARDI NO CA
KRC

VI SALI A CA

LEES PAVI NG

GOSHEN CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STROER AND GRAFF

ANTI OCH CA

Bl DDER | D NAME AND ADDRESS

BRI DGE REMOVAL

STRI PI NG

ROAD WORK

TEMPORARY FLASHI NG BEACON

PI LI NG AND TI E BACK ANCHORS ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM

RANCHO CORDOVA CA
CASE PACIFIC

PASO ROBLES CA
FONTANA STEEL
RANCHO CUCAMONGA CA
HARBOR COVPANY

SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG AND Tl EBACK ANCHORS

TYPE 25 BARRI ER RAI L

CAST IN DRI LL HOLE

REBAR

BRI DGE DEMCLI TI ON



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 10
04/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFTEY INC

VI SALI A CA

KARLESKI NT CRUM

SAN LU S OBI SPO CA
MBI

LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STROER AND GRAFF | NC
ANTI OCH CA

W JAXON BAKER

REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

LANDSCAPE

METAL BEAM GUARD RAI L

FLASH NG BEACON

PI LE AND STEEL CASI NG

ROADWAY EXCAVATI ON, ASPHALT CONCRETE PAVI NG AND RELATED

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AGRA FOUNDATI ON
RI CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CCl

HAYWARD CA
CENTRAL FENCE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HCOLE PI LI NG

PRESTRESSI NG AND Tl EBACK ANCHORS

JO NT SEAL

METAL BEAM GUARD RAI L



06- 338624 Bl D245
06- MAD- 152 PACGE 11
04/12/00 04/ 13/ 00

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

LI' ST OF
Bl DDER | D NAME AND ADDRESS

08

E L WLLS

FRESNO CA

E R C CONTRACTI NG
ROSEVI LLE CA
HARBOR COVPANY
SAN BERNARDI NO CA
K R C SAFETY

VI SALI A CA

LEES PAVI NG

VI SALI A CA
STATEW DE SAFETY AND SI GNS
SAN JOSE CA
STROER AND GRAFF
ANTI OCH CA

SUM T ELECTRI C
FRESNO CA

Bl DDER | D NAME AND ADDRESS

REBAR

ERGCSI ON CONTROL

BRI DGE DEMCLI TI ON

STRI PI NG AND MARKERS

ROAD WORK AND PAVI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

PI LE DRI VI NG

FLASH NG BEACON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C L CONSTRUCTI ON
POMONA CA

AGRA FOUNDATI ONS
RI CHMOND CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L ( PARTI AL)

DRI LLI NG ( PARTI AL)



06- 338624
06- MAD- 152
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 12
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVAR CONSTRUCTI ON
CAMPBELL CA

BOBBI E MACK GRI NDI NG
VI SALI A CA
CENTRAL FENCE
SACRAMENTO CA

E L WLLS

FRESNO CA

K R C SAFETY

VI SALI A CA

STROER AND GRAFF
ANTI OCH CA

SUM T ELECTRI C
FRESNO CA

PRESTRESS| NG AND TI EBACK ANCHORS ( PARTI AL)

COLD PLANE AND GRI NDI NG

METAL BEAM GUARD RAI L

REBAR ( PARTI AL)

TEMPORARY K RAI L, CRASH CUSH ONS AND STRI PI NG ( PARTI AL)
Pl LE DRI VI NG ( PARTI AL)

TEMPORARY FLASHI NG BEACON ( PARTI AL)



06- 338624 Bl D245

06- MAD- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
04/ 12/ 00 04/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 7, 500. 00* 7,500. 00
2 017310 TEMPORARY SLOPE PROTECTI ON FENCE M 43 30. 00 1, 290. 00
3 073029 600 MV TEMPORARY CULVERT M 180 210. 00 37, 800. 00
4 073052 900 MM TEMPORARY | NLET EA 6 2, 250. 00 13, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 12 200. 00 2, 400. 00
8 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 230 40. 00 9, 200. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
10 (S) 128660 TEMPORARY FLASH NG BEACON LS LUMP SUM 50, 000. 00* 50, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 360 45. 00 106, 200. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 40 300. 00 12, 000. 00
13 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 20. 00 2, 200. 00
15 150710 REMOVE TRAFFI C STRI PE M 17, 300 1.50 25, 950. 00
16 150713 REMOVE PAVEMENT MARKI NG M2 68 10. 00 680. 00
17 150722 REMOVE PAVEMENT MARKER EA 810 1.00 810. 00
18 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 100. 00 200. 00
19 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 170 75. 00 12, 750. 00
(WOOD POST)
20 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 330 3.00 3, 990. 00
(60 MV MAXI MUM)
21 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 400 5. 00 7,000. 00
(75 MV MAXI MUM)
22 (S) 017312 COLD PLANE ASPHALT CONCRETE PAVENENT M2 3,970 4.00 15, 880. 00
(120 MM MAXI MUM)
23 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 60, 000. 00* 60, 000. 00
24 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 55, 000. 00* 55, 000. 00
25 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 35, 000. 00* 35, 000. 00
26 160120 REMOVE TREE EA 2 500. 00 1, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 780 45. 00 35, 100. 00
28 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 640 70. 00 44, 800. 00
29 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 5 2, 000. 00 10, 000. 00
30 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 560 60. 00 33, 600. 00
31 198001 | MPORTED BORROW VB 1, 000 42.00 42, 000. 00
32 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
33 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 3 500. 00 1, 500. 00

34 (S) 203014 FI BER (ERCSI ON CONTRQL) KG 600 2.00 1, 200. 00



06- 338624 Bl D245

06- MAD- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
04/ 12/ 00 04/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 20 100. 00 2, 000. 00

36 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 140 4.00 560. 00

37 (S) 017313 COMPOST ( ERCSI ON' CONTROL) KG 2,100 1.00 2,100. 00

38 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 180 4.00 720. 00

39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 500. 00* 2, 500. 00

40 260201 CLASS 2 AGGREGATE BASE VB 160 95. 00 15, 200. 00

41 390152 ASPHALT CONCRETE TONN 3,530 55. 00 194, 150. 00

42 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 660 4.00 2, 640. 00

43 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 72 4.00 288. 00

44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 50 4.00 200. 00

45 048152 FURNI SH TEMPORARY STEEL CASI NG M 19 150. 00 2, 850. 00

46 (S) 048153 | NSTALL TEMPORARY STEEL CASI NG EA 4 1, 000. 00 4, 000. 00

47 048154 FURNI SH PERMANENT STEEL CASI NG M 25 250. 00 6, 250. 00

48 (S) 048155 | NSTALL PERVANENT STEEL CASI NG EA 4 1, 000. 00 4, 000. 00

49 490576 FURNI SH STEEL PI PE PILING (NPS 24) M 104 140. 00 14, 560. 00

50 (S) 490577 DRI VE STEEL PI PE PILE (NPS 24) EA 4 10, 000. 00 40, 000. 00

51 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 66 52. 00 3,432. 00
PI LI NG

52 490753 FURNI SH PI LI NG ( CLASS 625) M 1,251 30. 00 37, 530. 00

53 (S) 490754 DRI VE Pl LE (CLASS 625) EA 66 800. 00 52, 800. 00

54 495155 FURNI SH CAST- | N- STEEL SHELL CONCRETE M 1,532 110. 00 168, 520. 00
PI LI NG (NPS 18)

55 (S) 495156 DRI VE CAST-| N- STEEL SHELL CONCRETE PILE EA 77 1, 000. 00 77, 000. 00
(NPS 18)

56 495179 FURNI SH CAST- | N- STEEL SHELL CONCRETE M 400 700. 00 280, 000. 00
PI LI NG (NPS 42)

57 (S) 495180 DRI VE CAST-| N- STEEL SHELL CONCRETE PILE EA 16 1, 200. 00 19, 200. 00
(NPS 42)

58 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 20, 000. 00* 20, 000. 00

59 (S) 500050 TI EBACK ANCHOR EA 7 3, 500. 00 24, 500. 00

60 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 140 450. 00 63, 000. 00

61 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2, 360 397. 00 936, 920. 00

62 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 25 600. 00 15, 000. 00
(TYPE EQ

63 (F) 048156 STRUCTURE CONCRETE, APPROACH SLAB VB 30 650. 00 19, 500. 00
(TYPE EQ MODI FI ED)

64 511106 DRI LL AND BOND DOVEL M 45 85. 00 3, 825. 00

65 515020 REFI NI SH BRI DGE DECK M2 185 1.00 185. 00



06- 338624 Bl D245

06- MAD- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
04/ 12/ 00 04/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

66 (S) 048157 CORE CONCRETE (510 M) M 3 2, 500. 00 7,500. 00
67 (S) 519117 JONT SEAL (MR 30 MV M 7 125. 00 875. 00
68 (S) 519120 JONT SEAL (MR 15 MV M 37 100. 00 3, 700. 00
69 (S) 519124 JO NT SEAL ASSEMBLY (MR 60 MV) M 34 450. 00 15, 300. 00
70 (S) 519142 JONT SEAL (MR 40 MV M 37 130. 00 4, 810. 00
71 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 388, 900 1.00 388, 900. 00
72 681131 STRUCTURE APPROACH DRAI NAGE SYSTEM LS LUMP SUM 4, 000. 00* 4, 000. 00
73 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 680 6. 00 4, 080. 00
74 820107 DELI NEATOR ( CLASS 1) EA 13 40. 00 520. 00
75 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 31 150. 00 4, 650. 00
76 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 616 130. 00 80, 080. 00
77 (F) 833138 CONCRETE BARRI ER ( TYPE 25R) M 37 425.00 15, 725. 00
78 (S) 839532 CABLE ANCHOR ASSEMBLY EA 2 600. 00 1, 200. 00

( BREAKAWAY, TYPE B)

79 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 6 100. 00 600. 00
80 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
81 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 5, 000. 00 5, 000. 00
82 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 84 25. 00 2, 100. 00
83 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 10, 700 1. 00 10, 700. 00
84 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 8, 720 1.00 8, 720. 00
85 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 110 6. 00 660. 00
86 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 850 6. 00 5, 100. 00
87 999990 MOBI LI ZATI ON LS LUMP SUM 370, 000. 00* 370, 000. 00

TOTAL 3, 624, 200. 00
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70.

6.

6.

4.

100, 000.
100, 000.
15, 000.
750.
45.

75.
100.
75.

30.

3, 400.
490.

2.

115.

4.

. 60

4.

3, 400.

00*
00*
00*
00
00

00
00
00
00*
00

00
00

00
00*

. 00|
118000.
10000.
0.
2200.
21625.
680.
810.
250.
11900.
7980.
8400.
15880.
100000.
100000.
15000.
1500.
35100.
48000.
500.
42000.
30000.
3400.
1470.
1200.
2300.
560.
1260.
720.
3400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 16
04/ 13/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
50. 00 2150
250. 00 45000
2,500. 00 15000
7,500. 00* 7500
40, 000. 00* 40000
100. 00 1200
40. 00 9200
20, 000. 00* 20000
75, 000. 00* 75000
55. 00 129800.
250. 00 10000.
. 00* 0.
25.00 2750.
1.50 25950.
10. 00 680.
1.00 810.
250. 00 500.
75. 00 12750.
5.00 6650.
5.00 7000.
5.00 19850.
100, 000. 00* 100000.
100, 000. 00* 100000.
50, 000. 00* 50000.
500. 00 1000.
50. 00 39000.
40. 00 25600.
750. 00 3750.
60. 00 33600.
45. 00 45000.
5, 000. 00* 5000.
500. 00 1500.
2.00 1200.
125. 00 2500.
4.00 560.
1.00 2100.
5.00 900.
3, 500. 00* 3500.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

06- 338624
06- MAD- 152
04/12/00

130.
1, 350.
220.
1, 150.
140.
12, 000
600.
30.

1, 200.
77.

3, 500.
530.
8, 000.
12, 000
3, 500.
300.
339.
475.
600.
38.
30.

1, 700.
115.
115.
400.
120.

35.
110.
135.
375.
500.

500.

14400.
194150.
2310.
252.
175.
2470.
5400.
5500.
4600.
14560.
48000.
39600.
37530.
79200.
117964.
269500.
212000.
128000.
12000.
24500.
42000.
800040.
11875.
18000.
1710.
5550.
5100.
805.
4255.
13600.
4440.
369455.
3500.
7480.
455.
3410.
83160.
13875.
1000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10,

433.
126.

000.

40.
140.
110.
300.
600.

OF

REMAI

9600.
176500.
2640.
288.
200.
2850.
6000.
2250.
1200.
15600.
12000.
24750.
57546.
52800.
222140.
103950.
240000.
67200.
15000.
31500.
52500.
991200.
10000.
12000.
3600.
185.
5550.
840.
3626.
14722.
4662.
388900.
10000.
3400.
520.
4340.
67760.
11100.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

NG B

10,
15,

| DDERS
FOURTH
AMOUNT

65. 00 10400.
48. 00 169440.
7.00 4620.
7.00 504.
7.00 350.
110. 00 2090.
000. 00 4000.
90. 00 2250.
200. 00 4800.
137.00 14248.
000. 00 8000.
500. 00 33000.
30. 00 37530.
900. 00 59400.
78. 00 119496.
900. 00 69300.
374.00 149600.
000. 00 160000.
000. 00* 15000.
000. 00 21000.
275. 00 38500.
550. 00 1298000.
300. 00 7500.
300. 00 9000.
50. 00 2250.
90. 00 16650.
900. 00 5700.
115. 00 805.
115. 00 4255.
360. 00 12240.
150. 00 5550.
. 95 369455.
500. 00* 1500.
8.00 5440.
40. 00 520.
140. 00 4340.
75. 00 46200.
125. 00 4625.
800. 00 1600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 17
04/ 13/ 00
FI FTH
AMOUNT
95. 00 15200.
55. 00 194150.
7.00 4620.
7.00 504.
7.00 350.
130. 00 2470.
000. 00 4000.
220. 00 5500.
000. 00 4000.
220. 00 22880.
000. 00 20000.
500. 00 33000.
52.00 65052.
850. 00 56100.
100. 00 153200.
000. 00 77000.
530. 00 212000.
500. 00 120000.
000. 00* 20000.
000. 00 28000.
350. 00 49000.
395. 00 932200.
600. 00 15000.
600. 00 18000.
75. 00 3375.
15. 00 2775.
500. 00 10500.
200. 00 1400.
100. 00 3700.
500. 00 17000.
150. 00 5550.
1.00 388900.
000. 00* 5000.
15. 00 10200.
50. 00 650.
120. 00 3720.
150. 00 92400.
425. 00 15725.
600. 00 1200.



| TEM

79
80
81
82
83
84
85
86
87
TOT

SUMMARY

06- 338624
06- MAD- 152
04/ 12/ 00
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
100. 00 600. 00
100. 00 400. 00
4, 500. 00 4500. 00
50. 00 4200. 00
. 60 6420. 00|
.50 4360. 00
2.50 275. 00|
3.50 2975. 00|
360, 000. 00* 360000. 00

3,678, 444.00

OF REMA

I NI NG BIDDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ |

00| 150. 00 900

00| 2, 000. 00 8000

00| 7, 000. 00 7000

00| 20. 00 1680

00| .80 8560

00| 1.00 8720

00| 6. 00 660

00| 6. 00 5100

00| 386, 421. 00* 386421.

TH RD
BI D AMOUNT
_______________________________ |

100. 00 600
1, 500. 00 6000
4, 000. 00 4000
20. 00 1680
. 80 8560
1.00 8720
6.00 660
6. 00 5100
360, 000. 00* 360000
3, 681, 374. 00

3,862, 814. 00

Bl D245
PACGE 18
04/ 13/ 00
FI FTH
BI D AMOUNT
200. 00 1200
2,000. 00 8000
7,500. 00 7500
25.00 2100
1.00 10700
1.00 8720
6.00 660
6. 00 5100
375, 000. 00* 375000

3, 890, 301. 00



06- 338624 Bl D245

06- MAD- 152 SUMMARY OF REMAI NI NG BIDDERS PAGE 19
04/ 12/ 00 04/ 13/ 00
R TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | @m R RO e E e P
1] 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 22, 000. 00* 22000. 00
2| 45. 00 1935. 00| 20. 00 860. 00| 28.00 1204. 00
3| 195. 00 35100. 00| 225. 00 40500. 00| 120. 00 21600. 00
4 | 2, 000. 00 12000. 00| 2, 250. 00 13500. 00| 1, 400. 00 8400. 00
5| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 11, 000. 00* 11000. 00
6 | 60, 000. 00* 60000. 00| 10, 000. 00* 10000. 00| 75, 000. 00* 75000. 00
7| 295. 00 3540. 00| 55. 00 660. 00| 100. 00 1200. 00
8 | 35.00 8050. 00| 30. 00 6900. 00| 32.00 7360. 00
9 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 12, 000. 00* 12000. 00
10 | 50, 000. 00* 50000. 00| 75, 000. 00* 75000. 00| 77, 000. 00* 77000. 00
11 | 40. 00 94400. 00| 55. 00 129800. 00| 60. 00 141600. 00
12 | 340. 00 13600. 00| 250. 00 10000. 00| 250. 00 10000. 00
13 | . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
14 | 20. 00 2200. 00| 23.00 2530. 00| 24.00 2640. 00
15 | 2.00 34600. 00| 1.25 21625. 00| 1.30 22490. 00
16 | 30. 00 2040. 00| 10. 00 680. 00| 10. 50 714. 00
17 | 1.00 810. 00| 1.00 810. 00| 1. 00 810. 00
18 | 90. 00 180. 00| 50. 00 100. 00| 100. 00 200. 00
19 | 65. 00 11050. 00| 75. 00 12750. 00| 79. 00 13430. 00
20 | 3.00 3990. 00| 3.00 3990. 00| 2.30 3059. 00
21 | 4.00 5600. 00| 5. 00 7000. 00| 5. 30 7420. 00
22 | 5. 00 19850. 00| 4.00 15880. 00| 4.70 18659. 00
23 | 85, 000. 00* 85000. 00| 55, 000. 00* 55000. 00| 70, 000. 00* 70000. 00
24 | 85, 000. 00* 85000. 00| 50, 000. 00* 50000. 00| 70, 000. 00* 70000. 00
25 | 20, 000. 00* 20000. 00| 35, 000. 00* 35000. 00| 20, 000. 00* 20000. 00
26 | 1, 000. 00 2000. 00| 500. 00 1000. 00| 1, 500. 00 3000. 00
27 | 30. 00 23400. 00| 44.00 34320. 00| 83. 14 64849. 20
28 | 13. 00 8320. 00| 125. 00 80000. 00| 50. 00 32000. 00
29 | 150. 00 750. 00| 5, 000. 00 25000. 00| 200. 00 1000. 00
30 | 65. 00 36400. 00| 50. 00 28000. 00| 60. 00 33600. 00
31 | 15. 00 15000. 00| 40. 00 40000. 00| 25.00 25000. 00
32 | 10, 000. 00* 10000. 00| 3, 400. 00* 3400. 00| 7, 000. 00* 7000. 00
33 | 450. 00 1350. 00| 490. 00 1470. 00| 375. 00 1125. 00
34 | 2.00 1200. 00| 2.00 1200. 00| .85 510. 00
35 | 100. 00 2000. 00| 115. 00 2300. 00| 125. 00 2500. 00
36 | 3.00 420. 00| 3.00 420. 00| 1.45 203. 00
37 | 1.00 2100. 00| . 60 1260. 00| 1.10 2310. 00
38 | 3.00 540. 00| 4.00 720. 00| 4.60 828. 00
39 | 2, 000. 00* 2000. 00| 3, 400. 00* 3400. 00| 500. 00* 500. 00



06- 338624 Bl D245
06- MAD- 152 SUMMARY OF REMAI NI NG BIDDERS PAGE 20
04/ 12/ 00 04/ 13/ 00

R TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 60. 00 9600. 00| 92. 00 14720. 00| 110. 00 17600. 00
41 | 55. 00 194150. 00| 54. 00 190620. 00| 50. 00 176500. 00
42 | 5. 00 3300. 00| 7.00 4620. 00| 3. 60 2376. 00
43 | 5. 00 360. 00| 7.00 504. 00| 6. 20 446. 40
44 | 5. 00 250. 00| 7.00 350. 00| 6. 20 310. 00
45 | 200. 00 3800. 00| 130. 00 2470. 00| 137. 00 2603. 00
46 | 1, 200. 00 4800. 00| 1, 200. 00 4800. 00| 998. 00 3992. 00
47 | 230. 00 5750. 00| 220. 00 5500. 00| 231. 00 5775. 00
48 | 1, 200. 00 4800. 00| 1, 200. 00 4800. 00| 998. 00 3992. 00
49 | 230. 00 23920. 00| 220. 00 22880. 00| 231. 00 24024. 00
50 | 11, 000. 00 44000. 00| 4, 500. 00 18000. 00| 4, 436. 00 17744. 00
51 | 500. 00 33000. 00| 600. 00 39600. 00| 669. 00 44154. 00
52 | 30. 00 37530. 00| 52. 00 65052. 00| 55. 00 68805. 00
53 | 1, 020. 00 67320. 00| 1, 000. 00 66000. 00| 824. 00 54384. 00
54 | 85. 00 130220. 00| 133. 00 203756. 00| 274. 00 419768. 00
55 | 1, 700. 00 130900. 00| 1, 650. 00 127050. 00| 998. 00 76846. 00
56 | 570. 00 228000. 00| 530. 00 212000. 00| 785. 00 314000. 00
57 | 3, 000. 00 48000. 00| 12, 000. 00 192000. 00| 7, 350. 00 117600. 00
58 | 30, 000. 00* 30000. 00| 13, 000. 00* 13000. 00| 15, 000. 00* 15000. 00
59 | 4, 000. 00 28000. 00| 4, 000. 00 28000. 00| 4, 000. 00 28000. 00
60 | 300. 00 42000. 00| 460. 00 64400. 00| 400. 00 56000. 00
61 | 450.00  1062000. 00| 460.00  1085600. 00| 600.00  1416000. 00
62 | 650. 00 16250. 00| 460. 00 11500. 00| 575. 00 14375. 00
63 | 800. 00 24000. 00| 460. 00 13800. 00| 525. 00 15750. 00
64 | 65. 00 2925. 00| 50. 00 2250. 00| 30. 00 1350. 00
65 | 70. 00 12950. 00| 120. 00 22200. 00| 10. 00 1850. 00
66 | 180. 00 540. 00| 2, 000. 00 6000. 00| 500. 00 1500. 00
67 | 80. 00 560. 00| 130. 00 910. 00| 105. 00 735. 00
68 | 40. 00 1480. 00| 112. 00 4144. 00| 85. 00 3145. 00
69 | 345. 00 11730. 00| 400. 00 13600. 00| 300. 00 10200. 00
70 | 100. 00 3700. 00| 150. 00 5550. 00| 85. 00 3145. 00
71 | 1.30 505570. 00| 1.28 497792. 00| 1.00 388900. 00
72 | 3, 000. 00* 3000. 00| 2, 500. 00* 2500. 00| 5, 500. 00* 5500. 00
73 | 7.00 4760. 00| 10. 00 6800. 00| 6. 00 4080. 00
74 | 45. 00 585. 00| 35. 00 455. 00| 55. 00 715. 00
75 | 80. 00 2480. 00| 111. 00 3441. 00| 117. 00 3627. 00
76 | 140. 00 86240. 00| 90. 00 55440. 00| 144. 00 88704. 00
77 | 400. 00 14800. 00| 200. 00 7400. 00| 244. 00 9028. 00
78 | 500. 00 1000. 00| 600. 00 1200. 00| 630. 00 1260. 00



| TEM

79
80
81
82
83
84
85
86
87
TOT

06- 338624
06- MAD- 152
04/12/00

346, 615. 00*

SUMMARY

5000. 00
2940. 00
5350. 00

4360. 00

165. 00|
2975. 00
346615. 00

3, 897, 000. 00

OF REMA

I NI NG BIDDERS
| El GHTH
| BI D AMOUNT
00| 131. 00 786
00| 2, 000. 00 8000
00| 5, 300. 00 5300
00| 21.00 1764
00| .85 9095
00| 1.05 9156
00| 6. 00 660
00| 6. 00 5100
00| 278, 000. 00* 278000.

SEVENTH
BI D AMOUNT
_______________________________ |
125. 00 750
1, 900. 00 7600
6, 000. 00 6000
20. 00 1680
. 80 8560
1.00 8720
6.00 660
6. 00 5100
422, 000. 00* 422000.
4,236, 849. 00

4,529, 855. 60

Bl D245
PACGE 21
04/ 13/ 00



